



Summary/Consultation	Summary/Progress	Summary/Climate Change
File limit (min of 1 character, max of 5,000)	File limit (min of 1 character, max of 5,000)	File limit (min of 1 character, max of 5,000)
A summary of public information and consultation, and the encouragement of active involvement of interested parties in the development of the FRMP in consultation with respect to the equipment equipment of the WFC (RISMP reports)	A description of the way in which progress towards implementing the identified measures will be monitored (Range Part A & B.)	A summary of whether and if so how the impact of climate change on the occurrence of floods has been taken into account (Article 14.4)
MFCBC	MFCBC	
A six week period of consultation on the MFCBC Flood Risk Management Plan was carried out between Monday 2 <sup>nd</sup> January 2015 and Monday 10 <sup>th</sup> February 2015. The following Flood Risk Partners were contacted: 1. All Risk Management Authorities (RMAs) 2. All MFCBC employees 3. All Council Members 4. Attempts were made to engage with members of the public using the following means - a. The 200+ members of the MFCBC Viewpoint Citizens Panel b. Social media including Facebook and Twitter c. An eye catcher was placed on the MFCBC Website	In the December of each year following completion of the FRMP the current position regarding the implementation of each measure listed will be monitored. Appropriate action will be taken where possible to complete the implementation in accordance with the time scale, if possible to make available.	